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2.8
2.8.1

2.8.2

Environmental

General

The Design-Builder shall perform all Work necessary to deliver the Project while
protecting and enhancing the environment. At a minimum, elements of the Work
shall include the following:

Avoiding impacts to the community and to the environmental, historic,
archaeological, and cultural resources beyond those already approved by
Governmental Bodies and Tribes. If new impacts are unavoidable, the
Design-Builder shall make every effort to minimize the unavoidable
impacts. New, unavoidable temporary and permanent impacts shall be
mitigated in accordance with all environmental Applicable Law.

Fostering working relationships with Governmental Bodies, Tribes, and
stakeholders by ensuring that the commitments WSDOT and/or the
Design-Builder has made are reflected in the Project’s final design and are
fulfilled during construction. The Design-Builder shall accomplish this by
meeting or exceeding all environmental requirements and commitments
listed in the PDB Contract, permits, environmental documents, and
regulatory agency concurrence letters or documents.

Complying with all Applicable Laws, which includes recognizing and
rectifying issues to avoid permit violations or notifications from a
regulatory agency or tribe.

The Design-Builder is responsible for performing all Work to obtain all
Governmental Approvals required for Project completion, and to comply
with all commitments in all permits applicable to the project through
design and construction.

Mandatory Standards

The following is a list of Mandatory Standards that shall be followed for all
design and construction related to this Section as referenced in TR Section 2.2,
Mandatory Standards.

If the requirements of a Mandatory Standard, programmatic agreement, or
permit issued for the Project conflict, then the provisions within the Project-
specific permit shall take precedence.

2
3.
4

5.

Standard Specifications M 41-10 (Appendix 4)

WSDOT Standard Plans M 21-01 (Appendix 4)

WSDOT Environmental Manual M 31-11 (Appendix 4)

WSDOT Hydraulics Manual M 23-03 (Appendix 4)

WSDOT Highway Runoff Manual M 31-16 (Appendix 4)
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6. WSDOT Temporary Erosion and Sediment Control Manual M 3109 (Appendix
4)

7. WSDOT Design Manual M 22-01 (Appendix 4)
8. WSDOT Construction Manual M 41-01 (Appendix 4)

9. WSDOT Fish Exclusion Protocols and Standards (Appendix 4)

10. Washington State Aquatic Habitat Guidelines Program, Integrated
Streambank Protection Guidelines (ISPG) (Appendix 4)

11. WSDOT Monitoring Guidance for In-Water Work (Appendix 4)

2.8.2.1 Interagency Agreements and Memoranda

2.8.3

WSDOT has entered into several interagency agreements with Governmental
Bodies and Tribes. The agreements provide guidance and clarification for
meeting regulatory requirements. The Design-Builder shall comply with the
implementing agreements, memoranda of understanding or agreement, and
instructional letters included in Appendix 4 of this PDB Contract.

Personnel Requirements

2.8.3.1 Environmental Compliance Manager

The Environmental Compliance Manager shall meet the requirements of the
RFQ, and shall be as designated in the SOQ unless otherwise approved by
WSDOT. The Environmental Compliance Manager (ECM) shall be responsible for
the overall environmental compliance for the Project and shall function as
principal technical advisor and coordinator for environmental issues.

The ECM shall be assigned to the Project and be available on-site full-time to
provide assistance and oversight through Culvert Bundle Physical Completion of
each Culvert Bundle, including the submittal of the Environmental Commitment
Close Out Report. A commitment of less than full-time may be approved by the
WSDOT Engineer based on Project needs. If the Design-Builder replaces the ECM,
the Design-Builder shall provide an equally or more qualified replacement,
contingent upon approval from the WSDOT Engineer. If during the Term, the
WSDOT Engineer finds that the ECM is not ensuring full environmental
compliance with all permits, provisions, policies, and commitments; then the
WSDOT Engineer may require replacement of the ECM in accordance with Article
8 of the PDB Contract.

The ECM shall also be responsible for the following:

e Reviewing, understanding and ensuring compliance with all Environmental
Review and Documentation (Task 8) and Permitting and Approvals (Task
14) tasks included in Phase 1 Services (Appendix 2)
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Integrating with the design team during plan preparation and advising
how to avoid and minimize adverse effects to the natural environment
and communities through design and construction means and methods

Reviewing engineering plans to ensure the Project’s design accurately
reflects environmental commitments and PDB Contract requirements

Developing Design-Builder submittals necessary to obtain or modify
environmental permits; acting as a lead point of contact for the WSDOT
permitting team, to provide schedule details, quantities, and other
information as required

Coordinating with Design-Builder engineers early to ensure they are aware
of environmental commitments, and reviewing Plans to ensure they are
consistent with environmental commitments and permit requirements

Ensuring and providing documentation that the Work complies with all
environmental commitments agreed to in the environmental documents,
permits, agreements, and approvals of the Project, including maintaining
and updating the Commitment Tracking List (developed during the Phase 1
Services Period and included in the applicable Culvert Bundle Amendment

Attending environmental coordination meetings with Governmental
Bodies and Tribes, as required for permit compliance, modifications, or
additional Governmental Approvals

Leading Environmental Task Force Meetings, including preparing an
agenda, facilitating, taking notes, and distributing them

Developing and conducting environmental protection training throughout
the life of the Project

Acting as a liaison to WSDOT, the design team, and the construction
personnel (e.g., submitting reports, discussing changes to the Project,
communicating compliance issues, and discussing noncompliant events)

Attending pre-activity meetings

Maintaining the authority and means to bring the Project into compliance
or stop Work if the Project is out of compliance with any environmental
Applicable Law, Governmental Approval condition, or commitment

Overseeing preparation and implementation of the Temporary Erosion
and Sediment Control (TESC) Plan, Spill Prevention, Control, and
Countermeasures (SPCC) Plan, and Water Quality Monitoring and
Protection Plan (WQMPP) or water quality monitoring plan (if needed) to
ensure Best Management Practices (BMPs) are effective and maintained

Ensuring Sensitive Areas not authorized by Governmental Approvals for
impacts are protected during construction and are not impacted as a
result of the Work
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e Developing or providing direct supervision to personnel assigned to
prepare and implement the Plans described in this Section

e Attending field visits by Governmental Bodies, Tribes, or stakeholders.

e Providing internal Quality Assurance (QA) reviews and documentation that
the Work complies with all environmental commitments agreed to in the
environmental documents, permits, agreements, and approvals for the
Project

e |dentifying when a noncompliant event is occurring or has occurred and
immediately contacting the WSDOT Engineer in accordance with the
environmental communications protocol. Prepare Draft Environmental
Compliance Assurance Procedure (ECAP) Incident Reports for WSDOT'’s
Review and Comment within 2 Calendar Days of identifying the
noncompliance, and Final ECAP Incident Reports in coordination with
WSDOT’s Environmental Manager within 7 Calendar Days of the incident

e Ensuring the Environmental Compliance Inspector (ECI), or other certified
staff, conducts field inspections as needed to ensure that environmental
compliance measures and BMPs are meeting environmental requirements
and reviewing Daily Environmental Inspection Reports (DEIRs) prepared by
the ECI

e Conducting a weekly walk-through before or after the Environmental Task
Force Meeting to inspect BMP effectiveness and maintenance. WSDOT
shall be invited to attend the walk-through

e Coordinating with the ECI to determine the priority of field Work

e Managing and closing all environmental commitments

2.8.3.2 Environmental Compliance Inspector

The Design-Builder appointed ECI shall assist and report to the ECM. The ECI shall
be responsible for field inspections, identifying noncompliance events (actions
that violate environmental permits, agreements, laws, or regulations) and other
environmental duties as designated by the ECM. The ECI shall inspect all
environmental related field Work at the direction of the ECM. The ECI shall be
physically present on-site full-time through Culvert Bundle Physical Completion.
A commitment of less than full-time may be approved by the WSDOT Engineer
based on Project needs. The ECI shall have a valid Certified Erosion and Sediment
Control Lead (CESCL) or Certified Professional in Erosion and Sediment Control
(CPESC) Certification before the issuance of the NTP for the Phase 2 Services and
shall have a minimum of 4 years of environmental compliance experience or
have a bachelor’s degree in a civil engineering or an environmental related field
with environmental compliance and regulatory experience.
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The ECI shall be responsible for producing DEIRs. A DEIR shall be produced for
each day of field Work and shall include at a minimum:

e Three photos of environmental compliance activities (representative of
the overall Work being completed that day)

e Documentation of environmental compliance issues identified during this
inspection and corrective actions recommended or taken

If Work occurs on a night shift, similar reporting shall be included to describe
night Work. All photos shall be date and time stamped. The DEIRs will be
reviewed by the ECM and then posted or emailed to a distribution list as
determined by the WSDOT Engineer within 3 Calendar Days of each daily
inspection. If field Work has occurred during any single 24-hour period, then a
DEIR shall be produced for that period of Work. Photos and content of the DEIRs
shall be submitted to the WSDOT Engineer for Review and Comment. The
frequency of the daily inspections may be reduced with approval from the
WSDOT Engineer for Work activities that are determined to have no risk to the
environment.

2.8.3.2.1 Trained Fish Moving Personnel (TFMP)

2.8.4

The Design-Builder shall provide Trained Fish Moving Personnel as referenced in
the WSDOT Fish Exclusion Protocols and Standards (Appendix 4), equipment,
and materials necessary to assist the WSDOT Supervising Biologist with moving
fish from the in-stream work zone. The equipment and materials shall include,
but is not limited to; electro-fishing equipment, block nets, pea gravel bags, t-
posts, buckets, dip nets, crowding nets, and minnow traps. The Design-Builder
shall provide 2 TFMP and assisting staff per site as adequate . The TFMP shall
work under the direction of the WSDOT Supervising Biologist and shall possess
all qualifications listed in WSDOT Fish Exclusion Protocols and Standards
(Appendix 4) for the TFMP.

Environmental Compliance Plans

The Design-Builder shall prepare and implement an Environmental Compliance
Plan (ECP), that identifies roles and responsibilities of the ECM and EClI,
procedures for environmental compliance, procedures to identify and correct
noncompliant events, and procedures for emergency response. WSDOT’s goal is
to ensure environmental compliance without receiving any noncompliance
notifications.

2.8.4.1 Interim Environmental Compliance Plan

To facilitate preliminary field investigation in support of design and early
construction (early Work), the WSDOT Engineer will accept an Interim
Environmental Compliance Plan (IECP) specific to the proposed early Work. The
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IECP shall include all applicable information for construction in the locations
where early Work will occur, including a description of Work to occur. The
information provided in the IECP shall be incorporated and modified as
necessary into the Draft and Final ECP when submitted to WSDOT in accordance
with this Section.

For proposed early Work, the Design-Builder shall submit an IECP to the WSDOT
Engineer for Review and Comment 14 Calendar Days prior to the start of early
Work. The Design-Builder shall obtain all necessary permits and modifications to
existing permits needed to complete the early Work. The Design-Builder shall
provide notification to regulatory agencies as required by permits applicable to
locations where early Work will occur. The IECP shall, at a minimum, include the
following plans and documents prior to the start of early Work:

e TESC Plan

e SPCCPlan

e Update WQMPP or water quality monitoring plan (if the early Work will
occur in-water) (Developed in Phase 1).

e Fugitive Dust Control strategy or plan
e Unanticipated Discovery Plan (Developed during Phase 1)

e Additional permits and modifications to existing permits obtained by the
Design-Builder, plans, and Reference Documents applicable to early Work
and locations

2.8.4.2 Environmental Compliance Plan

The Design-Builder shall provide the WSDOT Engineer with a complete Draft ECP
prior to or with the Final Design Submittal. The ECM shall be responsible for
preparing and submitting the Draft ECP to WSDOT for Review and Comment. The
Design-Builder shall provide the WSDOT Engineer with the Final ECP 10 Calendar
Days prior to the commencement of any construction activities not otherwise
identified within the IECP for Review and Comment. The Design-Builder shall
resolve all comments before the ECP may be Released for Construction (RFC).
The Design-Builder shall stamp and sign the ECP RFC. The ECP shall be consistent
with all other requirements of the Quality Management Plan (QMP).

The ECP shall consist of three parts as described in this Section:

e Partl: Environmental Roles, Communications, and Training
e Partll: Environmental Plans and Strategies
e Part lll: Environmental Compliance, Monitoring and Reporting

The Final ECP shall be stored in a format easily accessible by WSDOT. The ECP
shall be maintained by the ECM at the Design-Builder’s construction office and
on-site at each Culvert Site. The ECP shall be updated throughout the life of the
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Project to reflect changes resulting from permit modifications, Project design,
field conditions, or staffing.

2.8.4.2.1 Part I: Environmental Roles, Communication, and Training

2.84.2.1.1 Environmental Communications Protocol

As part of the ECP, the ECM shall develop, document, and implement an
environmental communications protocol. The environmental communications
protocol shall include, at a minimum:

e Organizational charts that identify the Design-Builder’s ECM and other
personnel who will be assisting the ECM to ensure compliance during
design and construction with all permit conditions, performance
standards, and environmental commitments.

e A narrative and flow chart depicting the process and strategies to be used
for noncompliance reporting including a list and contact information of
WSDOT, Design-Builder, tribal, and Governmental Body personnel that
would be contacted in the event of a spill, inadvertent discovery, or
noncompliance event.

e Roles and communication procedures that shall be used for internal and
external communications, and communications with WSDOT.

The Design-Builder shall ensure the environmental communications protocol
is consistent with WSDOT’s ECAP (Design ECAP located in Section 225.05(1) of
the WSDOT Design Manual and Construction ECAP located in Section 1-07.5
of the WSDOT Construction Manual). The environmental communications
protocol shall also be consistent with the Project Communications Plan
required in Section 2.9, Communications.

2.8.4.2.1.2 Environmental Meetings

2.8.4.2.1.2.1 Environmental Task Force Meetings

The Design-Builder’s ECM shall organize and implement weekly Environmental
Task Force Meetings during design and construction to ensure that the Project
design meets the Project environmental commitments, and to identify which
construction elements such as locations, Work activities, detours, weather
conditions, and times of day present the greatest risk to the environment and
surrounding communities. The requirement to meet weekly may be waived by
the WSDOT Engineer upon the request of the Design-Builder based upon Project
needs and risk. At the Environmental Task Force Meetings, the ECM shall discuss,
and review noncompliance events and challenges and lessons learned to avoid
and minimize future risk. WSDOT shall be invited to attend these meetings. The
ECM shall use the Commitment Tracking List (developed during the Phase 1
Services Period and included in the Culvert Bundle Amendment) and the
construction schedules to identify environmental PDB Contract requirements
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pertaining to upcoming Work activities. The ECM shall review environmental
commitments at each meeting to ensure they are implemented in daily Work
activities.

2.8.4.2.1.3 Environmental Protection Training

The Design-Builder’s ECM shall develop and implement an environmental
protection training program for the Design-Builder’s design and construction
staff, QA personnel, Subcontractors, and vendors. The Design-Builder shall be
responsible for all Work, including Subcontracted and supplied Work, and
associated personnel should their Work practices lead to a negative effect on the
environment or result in a noncompliant event or noncompliance notifications.
Therefore, the Design-Builder’s training program shall orient employees,
Subcontractors, and all other parties brought onto the Project to complete Work
in support of the Project to the following elements prior to the start of Work:

e Permit conditions, performance standards, environmental PDB Contract
requirements, Unanticipated Discovery Plan and environmental Applicable
Law related to the Project

e The overall importance of environmental issues
e The specific environmental sensitivities of the Project
e Plans and protocols for the protection and management of birds.

o Keeping high pH and turbid water from reaching storm drains and surface
water

e Recognizing High Visibility Fencing (HVF), High Visibility Silt Fence (HVSF),
other BMPs, and their purpose

e Erosion and sediment control policies and procedures, applicable Standard
Specifications, WSDOT Temporary Erosion Control and Sediment Control
Manual, and certification(s)

e Proper handling, storage and disposal of concrete and waste products

e Environmental compliance monitoring and reporting procedures; this shall
include WSDOT’s Design and Construction ECAP

e Requirements of the noise variance(s) or exemption(s)

e Spill prevention, spill containment, location of SPCC Plan, and location of
spill response kits

e Management of known or suspected Hazardous Materials

e Plan and procedures for management of unanticipated historic or
archaeological discoveries

e Emergency response procedures

e Plans and protocols for the protection and management of birds
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The Design-Builder’s ECM shall submit the environmental protection training
curriculum to the WSDOT Engineer for Review and Comment 14 Calendar Days
prior to the first training. In addition, the Design-Builder shall notify the WSDOT
Engineer of environmental training sessions and invite WSDOT to participate.

The Design-Builder shall ensure staff are trained to sample stormwater in
compliance with the National Pollutant Discharge Elimination System (NPDES)
Construction Stormwater General Permit and surface water to comply with the
State water quality standards contained in Washington Administrative Code
(WAC) 173-201A, Project-specific permit conditions, performance standards, and
environmental commitments. This training shall include a field visit with WSDOT
environmental staff prior to construction to establish sample locations and to
review monitoring and reporting procedures.

2.8.4.2.2 Part Il : Environmental Compliance Plans

2.8.4.2.2.1 Temporary Erosion and Sediment Control Plan

The Design-Builder shall prepare and implement a TESC Plan that describes
measures to prevent and minimize erosion and the discharge of pollutants
during construction activities.

The TESC Plan (narrative and plan sheets) shall be prepared and implemented in
accordance with the WSDOT Temporary Erosion and Sediment Control Manual
and Division 8 of the Standard Specifications. The WSDOT Temporary Erosion
and Sediment Control Manual and additional guidance are available online at the
WSDOT Erosion control policies & procedures webpage.

The TESC Plan shall address how off-site stormwater shall be intercepted and
piped through or around the Culvert Site, and address onsite erosion and
sediment risks and provide contingencies for how to minimize and reduce site-
specific risks. The Design-Builder’s TESC Plan shall accommodate all Project-
specific permit conditions, performance standards, and environmental
commitments.

The Design-Builder shall submit a TESC Plan that addresses early Work elements
as a part of the Preliminary Design Submittal. Updated TESC Plans, including
narrative and plan sheets, shall be submitted as part of the Final Design
Submittal described in TR Section 2.28, Quality Management Plan. Construction
shall not proceed on any element of Work until the relevant TESC Plans,
including narratives, are stamped “Released for Construction” as described in TR
Section 2.28, Quality Management Plan.

The TESC Plan design shall be prepared under the direction of a Professional
Engineer and shall carry the Professional Engineer’s stamp.

The temporary drainage facility design shall consider traffic safety during
construction including, but not limited to, consideration of gutter flow spread
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along the roadway shoulder. Gutter flow spread for the temporary drainage
facility design shall meet the WSDOT Hydraulics Manual requirements that apply
to the permanent facility.

See Section 2.14, Hydraulics for additional TESC requirements.

2.84.2.2.1.1 High Visibility Construction Fencing Requirements

Within the Project limits (including staging areas, borrow sources, and other sites
developed or used to support the construction of the Project), all Sensitive
Areas, including other protected waters, and their buffers that are not permitted
for impact shall be fenced with HVF or HVSF prior to commencing construction
activities, including geotechnical borings, equipment staging, materials storage,
and parking of workers’ vehicles. The Design-Builder shall identify the Sensitive
Areas to be protected in the plan sheets. The Design-Builder shall install and
maintain the HVF and HVSF and ensure protection of the Sensitive Areas in
accordance with Sections 8-01.3(1), 9-14.6(8), and 9-14.6(9) of the Standard
Specifications. If the Project will be constructed in stages, the HVF and HVSF and
other markings described below shall be completely installed before
construction on that stage begins.

No other Work shall be performed by the Design-Builder until the WSDOT
Engineer has had an opportunity to verify the installation of the HVF and HVSF.
Installation of the HVF/HVSF is identified as a Hold Point in accordance with TR
Section 2.28, Quality Management Plan. Throughout the life of the Project, the
Design-Builder shall preserve and protect the Sensitive Area, acting immediately
to repair or restore any HVF or HVSF that has been damaged or removed.

WSDOT maintenance activities may occur behind the HVF and HVSF.

2.8.4.2.2.1.2 Best Management Practices

The Design-Builder shall select, install, inspect, maintain, and remove all erosion
and sediment control BMPs in accordance with the requirements described in
Sections 8-01 and 9-14 of the Standard Specifications, the WSDOT Temporary
Erosion Control and Sediment Control Manual (Appendix 4), and the
Commitment Tracking List (developed during the Phase 1 Services Period and
included in the applicable Culvert Bundle Amendment). The Design-Builder shall
only use BMPs that are listed in the WSDOT Temporary Erosion Control and
Sediment Control Manual, or Ecology’s Stormwater Management Manual(s) for
Western Washington. BMPs not listed in the manuals must be approved by
Ecology. Additionally, if the Design-Builder plans to use chemical treatment, they
shall submit Form ECY 070-258, Request for Chemical Treatment to Ecology prior
to use.
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1 2.8.4.2.2.2 Spill Prevention, Control, and Countermeasures Plan
2 The Design-Builder shall prepare a Project-specific SPCC Plan that will be used for
3 the duration of the Project. The SPCC Plan shall contain all necessary information
4 for managing accidental Hazardous Material spills and it shall be in accordance
5 with the SPCC Plan Requirements for Design-Build Projects (provided in Appendix
6 4). It shall include all information required in the current version of the SPCC Plan
7 Template available online at the WSDOT Hazardous materials webpage.
8 The Design-Builder shall submit the SPCC Plan to the WSDOT Engineer as part of
9 the ECP in accordance with the requirements described in this Section. No on-
10 site construction activities, including placing materials or equipment in staging or
11 storage areas, may commence until WSDOT has had the opportunity to Review
12 and Comment on the SPCC Plan for the Project.
13 2.8.4.2.2.3 Water Quality Monitoring
14 2.84.2.2.3.1 Monitoring Plan for In-Water Work
15 The Design-Builder shall prepare a water quality monitoring plan and submit it to
16 the WSDOT Engineer for Review and Comment. The water quality monitoring
17 plan shall identify how the Design-Builder will comply with State water quality
18 standards contained in WAC 173-201A and authorized by 33 U.S.C. Section 1313
19 and by Revised Code of Washington (RCW) 90.48. WSDOT has additional
20 resources developed in collaboration with Ecology for preparing a water quality
21 monitoring plan and sampling water quality, which is available online at the
22 WSDOT Stormwater & water quality webpage (Final design tab):
23 https://wsdot.wa.gov/engineering-standards/environmental-
24 guidance/stormwater-water-quality.
25 At a minimum, the Design-Builder’s water quality monitoring plan shall include
26 the following:
27 e Description and location of in-water Work activities
28 e BMPs and procedures used to protect water quality during Work occurring
29 in waters of the State
30 e Applicable water quality standards and parameters
31 e Sampling locations, equipment, and monitoring frequency
32 e Name(s) and phone number(s) of the person(s) responsible for on-site
33 monitoring and reporting
34 e Documentation and reporting protocols
35 e Map showing sampling locations
36 e Monitoring form for recording sample results in the field
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The Design-Builder shall submit the water quality monitoring plan as part of the
Design-Builder’s ECP to WSDOT for Review and Comment 14 Calendar Days prior
to beginning construction.

If monitoring shows the Work is out of compliance, the Design-Builder shall
immediately stop the in-water Work causing noncompliance with the water
quality standard and notify the WSDOT Engineer. The Design-Builder shall
provide the sampling results to WSDOT on a weekly basis during in-water
construction. The Design-Builder shall update the water quality monitoring plan
during construction of the Project to address changes required to meet water
quality standards. The Design-Builder shall submit updates to the water quality
monitoring plan to the WSDOT Engineer.

2.8.4.2.2.3.2 National Pollutant Discharge Elimination System Construction

Stormwater General Permit Sampling

The Design-Builder shall be responsible for all discharge sampling and reporting
requirements to comply with the NPDES Construction Stormwater General
Permit Special Conditions S4. Monitoring Requirements, Benchmarks, and
Reporting Triggers, and S5 Reporting and Recordkeeping Requirements.

2.8.4.2.2.4 Bird Protection Plan

The Design-Builder shall be responsible for following the Bird Protection
Protocols and Standards for Migratory Bird Treaty Act Compliance (Appendix 4).

2.84.2.2.5 Air Quality and Fugitive Dust Control

The Design-Builder shall comply with all rules of local air pollution authorities. If
there are none, air quality rules of Ecology govern the Work. Fugitive dust shall
be controlled by the Design-Builder in accordance with the WSDOT
Environmental Manual and Project-specific commitments.

2.8.4.2.2.6 Unanticipated Discovery Plan

The Unanticipated Discovery Plan developed by WSDOT, pursuant to Section 106
of the National Historic Preservation Act and the Statewide Section 106
Programmatic Agreement, has been provided in Appendix 4. The Unanticipated
Discovery Plan shall be incorporated into the Design-Builder’s ECP, prior to the
start of construction.

2.8.4.2.3 Part II1: Environmental Compliance, Monitoring and Reporting

As part of the ECP, the Design-Builder’s ECM shall develop and implement a
strategy for ensuring compliance with all environmental commitments and
requirements during Project Work. The environmental compliance strategy shall
include the strategy for reporting on environmental compliance and
noncompliance to WSDOT, Design-Builder, tribal, and regulatory agency
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personnel. The strategy shall include, at a minimum, the components described
below.

2.8.4.2.3.1 Commitment Tracking List

WSDOT made commitments in the National/State Environmental Policy Act
(NEPA/SEPA) environmental documents, permits, National Historic Preservation
Act (Section 106), and Endangered Species Act (ESA) documents during the
Phase 1 Services Period that contain a number of specific design and
construction criteria.

The Design-Builder shall maintain the Commitment Tracking List developed
during the Phase 1 Services Period by adding all commitments and/or permit
conditions that apply as the Project progresses. This includes permit
modifications or additional approvals obtained by WSDOT or the Design-Builder.
The Design-Builder shall review all permits, and NEPA/SEPA documentation,
and all other pertinent documents to ensure all commitments are captured.

The commitments included in the Commitment Tracking List shall be
incorporated into the design submittals and RFC Documents for the applicable
Culvert Bundle.

The Design-Builder shall:

e Track noncompliance events

e Implement and report on the fulfillment of these commitments
2.8.4.2.3.2 Post-Construction Monitoring

Within 7 Calendar Days of Culvert Bundle Substantial Completion of each Culvert
Bundle, the ECM shall conduct final monitoring inspections to assess and
document compliance with permitting requirements and other environmental
commitments in the Commitment Tracking List developed during Phase 1
Services. Inspections shall address the successes, failures, and remedial actions
for Site restoration and compensatory mitigation sites.

2.8.4.2.3.3 Environmental Commitment Close Out Report

The Design-Builder’s ECM shall prepare an Environmental Commitment Close
Out Report for each Culvert Bundle to summarize overall compliance with permit
conditions, performance standards, and environmental commitments. At a
minimum, each of the Design-Builder’s Environmental Commitment Close Out
Report shall include the following:

o Fulfillment descriptions completed for all permit conditions, performance
standards, and environmental commitments

e The fulfillment description, which shall be detailed and specific enough to
clearly describe and document how each individual commitment was met
(e.g., by specific action, plan submittal, activity completion, design,
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2.8.5

construction, operational milestone completion). The description shall
include a date to indicate when each commitment was fulfilled.

e Long-term commitments that WSDOT will be required to manage
following close out, for example future requirements for maintaining
permanent BMPs (such as cleaning detention ponds)

e Other commitments the Design-Builder was unable to fulfill, and a
description of the circumstances that prevent fulfillment.

e Significant compliance deficiencies, including all ECAP reports and notices
of violation and penalties, that may have occurred during the duration of
the Project and the corrective actions taken

The Environmental Commitment Close Out Report shall be submitted for Review
and Comment by the WSDOT Engineer within 21 Calendar Days of Culvert
Bundle Substantial Completion. Preparation of the Environmental Commitment
Close Out Report shall be consistent with all other requirements of the Design-
Builder’'s QMP.

Environmental Documentation

2.8.5.1 National Environmental Policy Act and State Environmental Policy

Act Documentation

The Design-Builder shall not design or construct the Project in such a way that
causes impacts to the environment or surrounding communities beyond those
identified in the environmental documentation and authorized by permit and
associated Governmental Approvals. If the Design-Builder designs or constructs
the Project in such a way that causes different impacts to the environment or
surrounding communities than determined during Phase 1 Services, additional
NEPA/SEPA documentation may be required. If required, the Design-Builder shall
be responsible for providing any additional information necessary to support the
NEPA/SEPA analysis.

The environmental review process shall follow the WSDOT Environmental
Manual and 23 CFR 636.109 and 23 CFR 771. WSDOT will coordinate with all
applicable Governmental Bodies, Tribes, and stakeholders as part of any
environmental documentation process. Final determination regarding the
necessity of additional environmental documentation shall be made by WSDOT
and the Federal Highway Administration (FHWA).

All environmental documentation shall be subject to written approval by WSDOT
and FHWA.

2.8.5.2 Permits and Approvals

The Design-Builder is responsible for acquiring all environmental permits and
approvals identified in Appendix 3 Table 3-1 included in the PDB contract.
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2.8.5.2.1 Environmental Approvals Acquisition

The Design-Builder shall acquire any outstanding Governmental Approvals listed
in Culvert Bundle Amendment and any other required environmental approvals
not acquired during the Phase 1 Services Period in accordance with Section 6.6
of this PDB Contract.

2.8.5.2.2 Permit Compliance, Modifications, and Additional Approvals

The Design-Builder shall follow the requirements of all permits, approvals, and
commitments referenced in this Section, Appendix 2 and Appendix 3 Table 3-1 of
this PDB Contract, and any other permits that are obtained for the Project. The
Design-Builder shall provide the WSDOT Engineer with notice of its intent to
propose an alternative construction method or a Design and Construction
Requirements change that is inconsistent with a particular permit,
environmental requirement, or commitment, in accordance with the process
outlined in the Design-Builder’s Quality Management Plan. WSDOT will work
with the Design-Builder and will bring final detailed proposals provided by the
Design-Builder to re-initiate ESA consultation or Section 106 consultation as
required. The Design-Builder shall be responsible for preparing any additional
environmental documentation needed to secure the additional environmental
approvals required for implementation of the Project.

To secure permit modifications or additional permits or approvals:

e The Design-Builder’s ECM shall, upon request, attend environmental
coordination meetings between WSDOT, Governmental Bodies, Tribes,
and other entities that may have an approval role.

e  WSDOT will work with the Design Builder to identify any changes to the
methods and means previously described as part of the original
environmental documents and permit applications. The Design Builder
will bring final detailed proposals to USACE, Ecology, WDFW and local
regulatory agencies for permit modifications. WSDOT will bring detailed
proposals provided by the Design Builder to reinitiate ESA or Section 106
consultation as required.

e The Design-Builder shall be responsible for preparing any additional
environmental documentation needed to secure the additional
environmental approvals required for implementation.

The Design-Builder is advised that there are Sensitive Areas throughout the
Project limits that shall not be disturbed by construction activity unless
specifically authorized by permits or environmental approvals.

The Design-Builder is advised that there may be previously unidentified cultural
resources existing within the Project limits. In Connection with any proposed
Design and Construction Requirements Change , the Design-Builder shall provide
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the WSDOT Engineer 14 Calendar Days to Review and Comment on the revised
Plans. After reviewing the Plans, WSDOT may require additional cultural resource
investigations. All risk for schedule delay shall be borne by the Design-Builder
and no Uncontrollable Circumstances relief shall be available in connection
therewith. The need for and the delay time associated with cultural resources
investigations goes up considerably with Work that is in close proximity to
streams, and within undisturbed native soils.

2.8.5.3 Impact Area Line

The Impact Area Line was established to limit access to the area needed to
construct each element of the Project.

Unless otherwise indicated in the Contract, Work shall not occur outside of the
Impact Area Line.

2.8.54 Sensitive Areas

The Design-Builder shall conduct an independent verification prior to the
installation of HVF and HVSF to confirm that all Sensitive Areas have been
identified as follows:

e The Design-Builder shall install HVF and HVSF as shown in the RFC
Documents around all Sensitive Areas that are not permitted for
temporary or permanent impacts. Where construction activities occur
ahead of permitted impacts, Sensitive Areas shall be protected as
described in this section.

The Design-Builder shall not discharge dredge material or fill material into waters
of the State, unless authorized by permit.

All impacts shall be accounted for in the total area impacts, and evaluated
against the permits for impact.

2.8.5.4.1 Wetlands
Temporary impacts to wetlands and their buffers shall be restored by the
Design-Builder in accordance with the permits, and permanent impacts shall be
conducted in accordance with Governmental Approvals.

2.8.5.4.2 Streams
All Work in and around streams shall be conducted within the parameters of the
Hydraulic Project Approval and all other Governmental Approvals.

2.8.5.4.3 Other Protected Waters

Impacts shall be restored or mitigated by the Design-Builder in accordance with
the Governmental Approvals. The Design-Builder shall install HVF or HVSF
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1 around other protected waters identified during the Phase 1 Services Period and
2 through the permitting process that have not been permitted for permanent
3 impact.
4 2.8.5.4.4 Mitigation
5 Design submittals for mitigation sites shall be prepared in accordance with the
6 WSDOT Environmental Manual (Appendix 4), WSDOT Roadside Manual
7 (Appendix 4), TR Sections 2.15, Roadside Restoration, and TR Section2.28,
8 Quality Management Plan, the WSDOT Plans Preparation Manual, and the
9 WSDOT Highway Runoff Manual.
10 The Design-Builder shall ensure that the mitigation goals, objectives, and
11 performance criteria are achieved as required in the Governmental Approvals.
12 2.8.5.4.5 Additional Impacts
13 If the Design-Builder proposes changes that have the potential to result in
14 impacts that are not permitted during the Phase 1 Services, the Design-Builder
15 shall conduct field investigations to assess impacts to Sensitive Areas and to
16 determine if additional and previously unidentified Sensitive Areas are present. If
17 known or previously unidentified Sensitive Areas are present and would be
18 impacted by the proposed Design and Construction Requirements change, or if
19 previously unidentified Sensitive Areas are present that would be impacted, the
20 Design-Builder shall provide the WSDOT Engineer with all information necessary
21 to obtain a permit modification. This information shall include an assessment of
22 all Sensitive Area impacts based on the footprint of the Final Culvert Bundle
23 Design. The Design-Builder shall not impact these Sensitive Areas without
24 written authorization from the WSDOT Engineer. Authorization will not be
25 provided until Design-Builder has received modified permits from Governmental
26 Bodies and Tribes. The Design-Builder shall strive to include all additional
27 impacts to Sensitive Areas in a single submittal.
28 If the Design-Builder needs to Work outside the Impact Area Line, the Design-
29 Builder shall conduct a field investigation to determine if Sensitive Areas are
30 present. If a Sensitive Area exists, the Design-Builder shall determine if it has
31 been delineated and permitted for impacts.
32 2.8.5.5 In-Water Work
33 The Design-Builder shall ensure that all in-water Work is conducted within the
34 approved In-Water Work Window as prescribed in the Hydraulic Project
35 Approval and Commitment Tracking List (developed during the Phase 1
36 Services).
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2.8.5.6 Protected Species
2.8.5.6.1 Threatened and Endangered Species

If the Design-Builder modifies design or construction activities included in the
Culvert Bundle Amendment, ESA consultation may have to be re-initiated. If this
occurs, the Design-Builder shall provide WSDOT the necessary information
required for re-initiation of ESA consultation. If the design modifications create
changes to the project that are beyond what is provided for in Governmental Approvals
obtained during the Phase 1 Services that could affect ESA-listed species or critical
habitats, or Essential Fish Habitat, but do not rise to the level of reinitiating
consultation, a project update will be required. If project updates are needed, the
Design-Builder shall prepare supporting documentation for the project update. WSDOT
will take the lead in coordinating with the National Oceanic and Atmospheric
Administration Fisheries and the United States Fish and Wildlife Service.

The Design-Builder shall provide WSDOT a report of any modifications to the project as
described in the completed ESA consultation no less than every six months during the
duration of the project. No construction shall occur related to changes or modifications
that have the potential to affect ESA listed species or critical habitats in a manner, or to
an extent, not previously considered until the potential project impacts on listed species
are reassessed and the consultation process is re-initiated, if necessary.

2.8.5.6.2 Bird Protection Acts

This section is intentionally omitted.

2.8.5.7 Noise

2.8.5.7.1 Construction Noise

The Design-Builder shall implement mitigation measures for temporary noise
impacts associated with construction activities in accordance with the local noise
regulations. The Design-Builder shall obtain a nighttime noise variance or
exemption from the required Local Agencies and shall comply with all noise
variance and exemption conditions.

The Design-Builder shall be aware that the process to obtain noise variances or
exemptions can be lengthy and shall submit the nighttime noise variance or
exemption applications as soon as practicable. WSDOT will be available as a
resource if the Design-Builder requests assistance during the variance approval
process. Copies of all noise variances and applications shall be provided to the
WSDOT Engineer.

2.8.5.7.2 Noise Walls

This Section is intentionally omitted.
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2.8.5.8 Hazardous Materials

During Phase 1 Services, the Design-Builder shall have performed a thorough
Hazardous Materials survey including, but not limited to, Asbestos-Containing
Materials/Lead Based Paint (ACM/LBP) completed by a certified Asbestos Hazard
Emergency Response Act (AHERA) inspector on all structures that will be
demolished. The Design-Builder shall be responsible for filing a Notice of Intent
with the Clean Air Agency prior to asbestos or demolition of any structure
identified to have lead or asbestos.

If unknown contamination is discovered during construction, the Design-Builder
shall notify the WSDOT Engineer immediately and shall follow the Soil
Management Plan, if applicable, as well as all appropriate Applicable Law.

2.8.5.8.1 Asbestos

An asbestos Good Faith Investigation (GFI) shall be completed as part of the
Phase 1 Services for this project to determined whether Asbestos Containing
Material (ACM) and/or Presumed Asbestos Containing Material (PACM) are
present in the existing conditions and whether such materials will be disturbed
by the Work on this Project.

If the Design-Builder encounters asbestos that was not identified in the asbestos
GFl report, they shall immediately notify the WSDOT Engineer.

The Design-Builder shall address asbestos in their Worker Health and Safety Plan
as required in Section 6.15 of this PDB Contract to ensure the safety of all
workers, visitors to the site, and the public in accordance with all applicable laws,
rules, and regulations.

2.8.5.8.2 Underground Storage Tanks

If the Design-Builder encounters an Underground Storage Tank (UST) not
identified in the Hazardous Materials Report, the Design-Builder shall stop Work
in the immediate area and shall promptly notify the WSDOT Engineer in writing
before the affected Work is performed. Such notification shall identify the
conditions represented in the Contract Documents, the conditions encountered
at the Site, and an explanation of the difference. If a UST is encountered, the
Design-Builder shall follow all applicable rules and regulations associated with
UST decommissioning and removal activities.

The Design-Builder shall dispose of construction waste material such as concrete
or other harmful materials at approved sites in accordance with Sections 2-01, 2-
02, and 2-03 of the Standard Specifications, and in accordance with all applicable
State, Federal, and Local laws and regulations. The Design-Builder shall ensure
that the Site is properly contained during construction so that contaminants do
not
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migrate off-site and so that the health and safety of all on-site personnel are
protected during Work at the Site.

2.8.5.8.3 Discovery of Unknown Hazardous Materials

If unknown Hazardous Materials, are discovered during construction, the Design-
Builder shall immediately notify the WSDOT Engineer.

The Design-Builder shall develop a Sampling and Analysis Plan (SAP) and shall
perform the Work in compliance with all Applicable Law, as referenced on the
WSDOT Environmental during construction webpage:
https://wsdot.wa.gov/engineering-standards/construction/construction-
guidance/environmental-during-construction. The Design-Builder shall update the
Worker Health and Safety Plan to minimize the effects of newly discovered
Hazardous Materials in accordance with this PDB Contract. If unknown hazardous
materials are identified on site, the Design -Builder will assess the implications to
environmental permits and approvals and coordinate required environmental permit
and approvals updates with WSDOT.

2.8.5.8.3.1 Unknown Hazardous Materials in Soil — Handling, Reuse
and Disposal

If suspect Hazardous Materials are encountered through general field screening
such as visual or olfactory, and/or field instruments, the Design-Builder shall stop
work in the immediate area and notify the WSDOT Engineer. The WSDOT
Engineer will determine the limits of the suspect contamination and direct the
Design-Builder regarding the extent of remediation required.

The Design-Builder shall handle and store all suspect contaminated materials in a
manner that prevents the spread of contamination to adjacent soil or water. The
Design-Builder shall make space available for stockpiling material within the
project limits. The Design-Builder shall not place additional material onto a
stockpile after it has been sampled for disposal. Stockpiles awaiting sampling and
analysis shall be segregated from other previously tested material.

The Design-Builder shall follow Ecology requirements for stockpile sampling.
The Design-Builder shall provide a Hazardous Materials specialist with current
40-hour HAZWOPER certification and experience sampling contaminated
material and report writing shall collect soil samples, and submit them to an
accredited analytical laboratory meeting the requirements of Chapter 173-50
WAC. The WSDOT Engineer will determine the applicable laboratory analytical
methods.

The Design-Builder shall develop a plan for reuse or disposal based on the
finalized laboratory analytical results and submit to the WSDOT Engineer for
Review and Comment. If laboratory analytical results indicate concentrations are
below applicable cleanup levels (CULs), the Design-Builder shall determine how
material may be reused or obtain acceptance for disposal of at an approved off-
site inert waste landfill. If laboratory analytical results indicate the soil sample
concentrations exceed applicable CULs, the Design-Builder shall obtain
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1 acceptance for disposal at an approved off-site Subtitle D facility. If laboratory
2 analytical results indicate the soil sample concentrations designate as Dangerous
3 Waste, the Design-Builder shall follow the Dangerous Waste disposal regulations
4 referenced on the WSDOT Environmental during construction webpage:
5 https://wsdot.wa.gov/engineering-standards/construction/construction-
6 guidance/environmental-during-construction. The Design-Builder shall obtain
7 acceptance for disposal of Dangerous Waste at an approved off-site Subtitle C
8 facility.
9 The Design-Builder shall provide the WSDOT Engineer with a copy of the
10 shipping manifest or bill of lading for each load indicating the quantity of material
11 hauled to disposal and bearing the disposal site operator’s confirmation for receipt
12 of each load of material.
13 2.8.5.8.3.2 Unknown Hazardous Materials in Water — Handling,
14 Discharge and Disposal
15 If suspect Hazardous Materials are encountered through general field screening
16 such as visual or olfactory, and/or field instruments, the Design-Builder shall stop
17 work in the immediate area and notify the WSDOT Engineer. The WSDOT
18 Engineer will determine the limits of the suspect contaminated water and direct the
19 Design-Builder regarding the extent of remediation required.
20 The Design-Builder shall collect, handle, and store all suspect contaminated water
21 in a manner that prevents the spread of contamination to adjacent soil or water. The
22 Design-Builder shall provide sufficient cover, containment, and freeboard capacity
23 to hold all suspect contaminated water encountered during construction and allow
24 for water sampling activities and laboratory analytical test results to be received
25 prior to discharge or disposal.
26 The Design-Builder shall follow Ecology requirements for water sampling. The
27 Design-Builder shall provide a Hazardous Materials specialist with current 40-hour
28 HAZWOPER certification and experience sampling contaminated material and
29 report writing shall collect water samples and submit them to an accredited
30 analytical laboratory meeting the requirements of Chapter 173-50 WAC. The
31 WSDOT Engineer will determine the applicable laboratory analytical methods.
32 The Design-Builder shall develop a plan for discharge or disposal based on the
33 finalized laboratory analytical results and submit to the WSDOT Engineer for
34 Review and Comment. If analytical results indicate water sample concentrations are
35 below applicable CULSs, the Design-Builder may discharge in accordance with
36 applicable discharge permits or Ecology Administrative Orders (AO). If laboratory
37 analytical results indicate the water sample concentrations exceed applicable CULs,
38 the Design-Builder shall obtain one of the following:
39 e Approval for treatment of water from WSDOT Engineer
40 e Acceptance for disposal at an approved off-site Subtitle D facility
41 e Acceptance for disposal utilizing a municipality’s sanitary sewer system
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If laboratory analytical results indicate the water sample concentrations designate as
Dangerous Waste, the Design-Builder shall follow the Dangerous Waste disposal
regulations referenced on the WSDOT Environmental during construction webpage
https://wsdot.wa.gov/engineering-standards/construction/construction-
guidance/environmental-during-construction. The Design-Builder shall obtain
acceptance for disposal of Dangerous Waste at an approved off-site Subtitle C
facility.

If laboratory analytical results indicate the water sample concentrations exceed
applicable CULSs or designate as Dangerous waste, all settled tank solids shall be
managed per section

2.8.5.8.3.3 Unknown Hazardous Materials in Soil — Handling, Reuse and
Disposal.

The Design-Builder shall provide the WSDOT Engineer with a copy of the
shipping manifest or bill of lading indicating the quantity of contaminated water
and settled solids hauled to disposal at an approved facility and bearing the disposal
site operator’s confirmation for receipt of the material.

2.8.5.9 Historic, Archaeological, and Cultural Preservation

A WSDOT archaeologist or their designee shall be present for ground disturbing
activities that may intersect native soils to observe subsurface conditions and
identify any buried archaeological materials that may be encountered at the
following locations:

° ***$$1$$***

The Design-Builder shall notify the WSDOT Engineer at least 72 hours before
each ground disturbing activity is started at these locations.

Any historic, archaeological, or cultural objects encountered by the Design-
Builder shall not be further disturbed in accordance with Section 6.5 of the PDB
Contract, Unanticipated Discovery Plan (Appendix 4).

If the Design-Builder elects to propose a change that would impact areas not
previously analyzed; including geotechnical borings, conduit, junction box
foundations, camera poles, drainage elements, and additional subsurface
investigation; consultation with the Department of Archaeology and Historic
Preservation, consulting parties, FHWA, and affected and interested tribes may
be necessary. WSDOT reserves the right to take up to 14 Calendar Days to notify
the Design-Builder if additional concurrence for the proposed Design and
Construction Requirements change is required with other entities; and to
complete field investigations. If this consultation is necessary, the Design-Builder
shall plan on at least 180 Calendar Days of delay for re-consultation. It is unlikely
this additional Work and coordination will be necessary for Work within roadway
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fill. It is more likely to be required when working near streams and within
undisturbed native layers of soil.

2.8.5.10 Environmental Justice (EJ)

The Design-Builder shall conduct work as described, and adhere to the
Commitment Tracking List made, in the EJ analysis during Phase 1 Services. If
the planned Work changes (including additional ROW, added or changed
detours/alternative routes, schedule), the Design-Builder shall notify the WSDOT
Engineer of the change(s), and the Design-Builder shall perform the additional EJ
analysis necessary to reflect the changes. The Design-Builder shall work with the
WSDOT Engineer to ensure outreach materials are in all relevant Limited English
Proficiency languages and distributed appropriately to the identified populations
within the Project area.

2.8.5.11 Disposal of Surplus Material

All surplus excavation or other materials shall be properly characterized and
disposed of outside the Project limits or re-used in a manner that does not
impact sensitive resources such as wellhead protection zones, surface water
bodies, parks, and child-use areas.

Additionally, surplus material or other material shall not be disposed of or
reused in Sensitive Areas, or in any areas designated by the WSDOT Engineer to
be Sensitive Areas. All trucking tickets or other means of tracking where the
material was disposed of shall be provided to the WSDOT Engineer.

2.8.5.12 Temporary Stream Diversion

The Design-Builder shall submit a Temporary Stream Diversion Plan to the
WSDOT Engineer for Review and Comment 30 Calendar Days prior to any
temporary stream diversion Work and fish exclusion. This Work shall include
designing, installing, operating, maintaining, removing, and disposing of the
temporary stream diversion, in compliance with Contract requirements. The
Design-Builder shall note that the Hydraulic Project Approval HPA requires a
WDFW biologist or their designee to inspect and approve the new channel prior
to wetting the new channel. Plans to remove fish or allow for fish movement
through this area must be consistent with the WSDOT Fish Exclusion Protocols
and Standards (Appendix 4). Dewatering the isolated in-water Work area shall
occur at a rate slow enough to allow the trained fish moving personnel to safely
capture and relocate all fish species and other aquatic organisms to avoid
stranding, and be consistent with the Fish and Aquatic Species Exclusion Plan.

This Work shall include designing, installing, operating, maintaining, removing,
and disposing of the temporary stream diversion, in compliance with the
Mandatory Standards, Applicable Law and the Commitment Tracking List.
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2.8.5.13 Fish and Aquatic Species Exclusion and Notifications

The Design-Builder shall prepare a Fish and Aquatic Species Exclusion Plan in
accordance with the WSDOT Fish Exclusion Protocols and Standards (Appendix 4)
and include a description of the staging and sequence for work area isolation,
fish capture and removal, and dewatering. The Plan shall consider the size and
channel characteristics of the area to be isolated, the method(s) of dewatering,
what sequence of activities will provide the best conditions for safe capture and
removal of fish, and the approved in-water work window in accordance with the
Hydraulic Project Approval. The Design-Builder shall notify the WSDOT
Engineer 14 calendar days prior to fish moving activity.

2.8.5.14 Inspection and Maintenance

Dewatering the isolated in-water Work area shall occur at a rate slow enough to
allow the TFMP to safely capture and relocate all fish species and other aquatic
organisms to avoid stranding, as determined by the WSDOT Engineer.

Re-watering the Work area shall occur at a rate to avoid loss of surface water
downstream while the new channel section water is restored. The Design-Builder
shall minimize the potential for increased turbidity in accordance with State water
quality standards and permit requirements

2.8.6 Submittals
The Design-Builder shall submit the following documents to the WSDOT Engineer
as required by this PDB Contract and the permits obtained for the Project. At a
minimum, shall include the following:
e |ECP (if necessary)

o TESCPlan

o SPCCPlan

o WQMPP or water quality monitoring plan (if the early Work will
occur in-water)

o Fugitive Dust Control strategy or plan

o Unanticipated Discovery Plan (Developed during the Phase 1
Services Period)

o Additional permits and modifications to existing permits obtained
by the Design-Builder, plans, and Reference Documents applicable
to early Work and locations

e ECP, including the following associated required plans and strategies:
o TESCPlan
o SPCCPlan
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o WQMPP as required by the Section 401 Water Quality Certification
(if necessary), OR a water quality monitoring plan (if necessary)

o Soil and Groundwater Management Plan (if necessary)

o Plans for temporary stream diversion and fish and aquatic species
exclusion and handling

o Bird Protection Plan
o Fugitive Dust Control strategy or plan

o Unanticipated Discovery Plan (Developed during the Phase 1
Services Period)

ACM/LBP Surveys Copies of approvals and notifications pertaining to
asbestos removal and demolition-related Work.

Supplemental Noise Analysis Report (if necessary)

Applications for Design-Builder obtained environmental permits and
approvals, and the resulting permits and approvals not completed during
Phase 1 Services

Noise variance(s) or exemption(s) (if necessary)

Environmental Commitments Close Out Report

Various Construction Monitoring Reports as required in the permits
Final wetland, stream, and buffer Mitigation Plans

Final wetland, stream, and buffer Mitigation As Built Plans

Work plans for stream bypass and fish exclusion and handling

Dump tickets for any and all soils and materials removed as excess or
waste from the Culvert Sites.

Copies of permits for all off-site disposal facilities to be used
Construction log for noise
Certifications of CESCL or CPESC personnel

Site Log Book as required for the NPDES Construction Stormwater General
Permit

Copies of DMRs submitted to Ecology
ECAP Incident Reports through the duration of the Project
Violation/Corrective Action Reports to regulatory agencies (if necessary)

Notice of Violation or Notice of Penalty from regulatory agencies (if
received)

UST Decommissioning and Closure Plans (if encountered)

Soil Management Plan (if applicable)
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2.8.6.1 Miscellaneous Submittals

At the request of the WSDOT Engineer, the Design-Builder shall deliver to the
WSDOT Engineer Work-related submittals that do not fit in the previous
categories but are prepared in accordance with this Section.

End of Section
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